G R S 59] GPB—15,000—22 7 14

GENERAL AND REVENUE SECRETARIAT.

1913-14
(municipal)

File No. 50-13

Serial Nos. 3342

Papers Filed.

Month May 1914

SUBJECT

Estimate for constructing two minarets at the Evangere Entrance, Mysore

PREVIOUS REFERENCES

LATER REFERENCES

Jul 141-15 & 182 B dcamb 1915

G R S. 11] 1913-14

GENERAL AND REVENUE SECRETARIAT.

(Mb.)

NOTES.

File No 50-13

FILE HEADING.

Estimates for works in the Mysore City

From

The Offg: Chief Engineer of Mysore

No. 4680 Dated 9. 5. 1914 Received 12. 5. 1914

Diary No	Enclos 8 Spare Copies —	Serial No 33
6579		

BRIEF ABSTRACT OF LETTER

Submits for sanction from the Mysore City Supt: Trust Board Fund an estimate amounting to Rs 3672/- for Constructing two minarets at the Entrance [illegible] to the Mysore City similar to those at the Southern gate of the Fort

NOTES AND ORDERS.

The work is stated to have been undertaken in pursuance of the Huzur Secretary's personal instructions in the drains The Board of Trustees have approved of the estimate and the Cost is proposed to be met by reappropriation of the

NOTES—First Sheet

GPB—35,000—15 6 12

G. R. S 12]

General and Revenue Secretariat | 26 File No. 50 of 1913.

Serial No

sanctioned grants in the Current year's Touch Board Budget. It is further stated that the work will have to be Completed before the ensuing Birthday festivities In these Circumstances, draft sanction ing the estimate from the Touch Board Fund is submitted for approval or other orders.

2. Attention is however invited to the fact that this work does not form an item in the Comprehensive programme of improvement works sanctioned by Govt. It is besides intend ed to beautify the City In the Cir- Cumstance, it is for Consideration whether the work is an improvement scheme Contemplated in Section 15 of the City of Bangalore Impt: Regn. In this Connection it is respectfully suggested that, with a view to ensure the sanctioned programme of works being worked and within the specified period, separate funds may be allotted for works not included in that programme and the same entrusted to the Touch Bd for execution. This Course will also avoid the objection of the Touch Board Fund being diverted to purposes [illegible] Acts

Q

NOTE—Contn sheet

GPB—60 000—7 11 13

G. R. S. 12]

General and Revenue Secretariat

File No. 50 of 1913.

Serial No.

outside the City of Nagpore Irrigation Registration.

12.5.14 3 Submitted for favour of orders. Draft sanctioning the work is placed in this file.

4 The suggestion to allot separate funds for works included in the Comprehensive programme of improvements, and for works of the kind now under consideration, appears to be a good one.

13/5

5 Draft may be approved. The suggestion made in para 4 supra may be worked up after reply in consultation with the Regd. Member.

13/5

13/5

6 Draft approved. This file may be re-submitted on any return [illegible] Regd.

21/5

7 Issued & returned.

8 G.O. No. 1951-3 dated the 23rd May

NOTE—Contra sheet.

GPB—60,000—7-11-13

65-79

4

G. R. S. 12]

General and Revenue Secretariat

2d File No. 50 of 1913.

Serial No.	
	914. Something like ordinate, that Court being met by a reappropriation of the sanctioned grant of the Irrigation Bd for the current year.
	9 File remembrancer with reference to para 7 supra
	Matra 29-5-14
	Approved 1/6.
	BS 2nd member
2nd member returned his file with instructions to collect all similar files and prepare note [illegible]	
	HS Subs. All the cases submitted by 2nd member were received back from the Personal Assistt. to the member with a note that "they were no longer required" these papers may therefore be filed.
	Amrao 10.2.15 BS
	Yes 13/2

NOTE—Contra sheet.

GPB—60,000—7 11-13

[R S 13]

Dis 1415 of 1913-1949

Routine Notes.

[To be used only for notes, requisitions, etc , not intended for permanent record]

Casworker Mr Singlachan
will please put up
all similar files
very early

Sub:-

A statement is attached to this note which shows the several works in connection with which objection was raised that they did not come within the description of improvement schemes. Files connected with items Nos. 1, 2, 3, 7 & 8 are submitted herewith. Final orders have not been passed in respect of items Nos. 4 & 5 & order comes today about item No. 9

3 . In connection with item No. 7 (Platform in front of the Zoo Garden) the 2d member was pleased to call for certain information about the procedure adopted

N B —Should routine notes be written on small slips the notes must be copied, or slips pasted on this form

GPB—20,000—25-12-13

GRS 13]

Routine Notes.

[To be used only for notes, requisitions, etc , not intended for permanent record]

adopted by the Chairman in the submission of the draft Schemes & Govt necessary information has been furnished in the formal notes on that file

4) The file relating to item no 6 was submitted for reference in connection with the D. Bo budget for 1914-1915 & is not readily available for reference in this connection

JMSCO
16/8/14

BS

5) The various files are now sub as decided

JMSCO
18/8/14

Adm
26/8

JMSCO

6) Now the Surveyor's accompanying papers are returned as they are no longer required. Sorry
23/8/14 - F.I.T

N B —Should routine notes be written on small slips the notes must be copied, or slips pasted on this form

GPB—20,000—23 12 13

List of works for which estimates were received from Chairman of the Trust Bd. and in connection with which doubt was entertained as to whether they were Improvement schemes contemplated in Sec 15 of the City Improvement Regulations.

Description of the work with Cost of estimate	No. & Date of order	Remarks
Improving the Sadaraj Market - Rs 38,503/-	21-2 Rel 93-11-3 Dt 1. 7. 1912	Rejected. for investigation from Health Secretary. A
Model Sanitary school buildings - Rs 9800/-	504-5 Rel 211-11-11 Dt 31. 10. 1913	Sanctioned from T. Bd. Funds. B
Construction of a drainage platform at the junction of the three roads, the Church, the Nazarbaug and the Sarkhej Road in the City - Cost Rs 265/-	656-8 Rel 50-13-14 Dt 27. 12. 1913	Sanctioned from T. Bd. Funds. C
Improvement of the Kharaj Sarkhej Road - Rs 7334/-	No. 583-6 Rel 50-13-50 Dt 13. 7. 1914	Sanct. from T. Bd. Funds. D
Construction of a drainage platform round the Tamarind Square at Dariapore - Rs 1340/-	No. 1317-8 Rel 50-13-67a Dt 27. 6. 1914	Sanct. from T. Bd. Funds.

6	Covering and improvement to Doddakere Tank Bund Road at Mysore. Rs 109993	4825-9 ml 50-13-6 dt 25.5.14	Sanctioned by P.W.D. Funds (C.F.)
7	Formation of a platform in front of the Zoo garden at Mysore. Rs 13607-	4661-3 ml 50-13-30 dt 20.6.14	Do
8	Construction of drinking water entrance to the City - Rs 36774-	4951-3 ml 50-13-42 dt 28.5.14	Do
9	Painting exterior of the Dist Municipal Hall - Rs 24607-	No 12768-50 ml 50-13-45 dt 16.6.1914	do
10	~~Sanctioned an estimate amounting to Rs 10234 for removing & replacing the existing chains & railing & necessary masonry works along the Railway Station & the Circle Road in the Mysore City~~ 16/6/14 (Rs 10234/-)		

G.R.S. 13]

No 1615-13

3

Routine Notes.

[To be used only for notes, requisitions, etc , not intended for permanent record.]

Mes

7) Ask for orders as to whether the Federal files may now be sent to Records. (Vide para 6 minute Supra)

29/1/15

N B —Should routine notes be written on small slips the notes must be copied, or slips pasted on this form.

GPB—50,000 —29 6 14

Urgent

Mysore Public Works Department,
Central Office,
Bangalore, 9th May 1914.

No. 4580

Rl 50-13/8133.

From

K. Krishnaiengar, Esq., B.A., L.C.E.,
Offg. Chief Engineer of Mysore.

D6579

To

D.M. Narasinga Rao, Esq., B.A., B.L.,
Offg. Secretary to the Government of
His Highness the Maharaja of Mysore,
General and Revenue Departments.

Sir,

I have the honour to forward, for favour of sanction, the accompanying plan and estimate, the latter amounting to Rs 3,672 (in duplicate) for constructing two minarets at the Urangere entrance, Mysore, received from the Chairman of the Board of Trustee Mysore City Improvements.

2. Copies of the report and the resolution of the Board of Trustees are herewith forwarded for information.

3. As the Chairman seems to have received orders from the Huzur Secretary to have the work completed before the ensuing Birthday festivities, the favour of very early orders is requeste

4. It is reported that the cost will be met by reappropriation of funds allotted to the Trust Board.

I have the honour to be,
Sir,
Your most obedient servant,

H. Thompson
Offg. Chief Engineer of Mysore.

B.V.

Encl to ltr 50-13 SIP

MYSORE CITY IMPROVEMENT TRUST BOARD.

o o o o o o o

Report to accompany the estimate for constructing 2 towers or minarets at the Erangere entrance as attached to the Fort walls, Mysore.

REFERENCE:- Huzur Secretary's personal instructions.

- - - - - -

This estimate provides for constructing 2 towers or minarets at the Erangere entrance of the Mysore City just like those constructed at the south gate of the Fort at Mysore. The foundation will be of concrete partly and stone masonry for the rest, the basement and superstructure will be of stone masonry also but with the outside face dressed 1 line. The heights of the minarets and the construction of the first floor pavilion with dome will be of stone posts and brick masonry arch-work supported by teak wood rafter &c.

Rates are usual.

(Sd) C.Ramakrishnaiya,
Honorary Assistant Engineer.

(Sd) T.Lakshmana Rao,
C h a i r m a n.

B.V.

3

Proceedings of the ordinary Meeting of the Board of Trustees for the improvement of the City of Mysore, held at the Chairman's Office on Tuesday the 31st March 1914 at 8 a. m.

o o o o o o

Cur 6 ml 50-13
913

P R E S E N T.

Mr. T. G. Lakshmana Rao, L.C.E.,
Chairman

T R U S T E E S.

Present	Absent
1. Dr.M.Srinivasa Rao, M.A., M.D.,	Mr.R.H.Campbell, I.C.S., C.I.E.,
2. Mr.G.Narayana Rao, B.A., B.L., Vice President.	Mr.Anantharajiah.
3. Dr.A.K.Pani, D.P.H., Health Officer.	
4. Mr.M.C.Rangaiengar, B.A.,	
5. Mr.M.Venkatakrishnaiyya,	
6. Mr.Mahomed Jaffar Sahib.	

x x x x

XV. Constructing minarets at the Erangere entrance on the Fort wall.

Resolved that the estimate be approved and submitted to Government.

(Sd) T.Lakshmana Rao,
C h a i r m a n.

&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&

" True Copies "

Assistant Secretary to Government,
Public Works Department

B.V.

Singapore City Improvement Trust Board—

Estimate of the probable cost of constructing the towers at the entrance of Esplanade Singapore City—

Details of work	No.	Dimensions			Contents		
Earth work excavation							
Excavating foundation	1	14	14	6	1176		
Total					1176	cy	44
Carting the earth from the site							
Balance quantity of earth after filling in is complete	(588+234)				822		
Total carting					822	cy	30
Filling in foundation with concrete							
Whole area of tower	1	14	14	3	588		
Total Concrete					588	Cyd	588
Size stone in mortar							
Foundation	8	3½	3¾	3	315		
Basement	8	3½	2½	4¼	298		
Superstructure	8	3½	2¼	15¼	915		
Total					1528		
Deduct for							
Door	1	8¼	2¼	2	37		
Windows	3	4½	2¼	1⅛	34		
Carried over							

deduct	Brought forward							
3)	Open place below arch	1	area 1.57	2¼		3		
	Arch work over door way	1	6.71	2¼	1	11		
	Slabs of the windows	3×2	3⅓	2¼	¾	34		
	Brackets	16	1¼	1¼	5/12	10		
	Total deductions					129		
	Balance size stone masonry					1399	Sft	1399
5	Stone arch work over door way as per deduction					11	Sft	11
6.	Burnt stone slabs 9" thick Sills and Lintels of windows	3×2	3⅓	2¼	¾	34	Sft	34
7.	Stone brackets well dressed below the covering slab of the Ground floor Brackets	16				16	No	16
8	Dressing the stone masonery portion outside to have one line dressed							
	Size stone portion outside around	8	6¼	19½		663		
	Sides of door way	2	2¼	8¼		37		
	— do — arch way	1	3.15	2⅓		7		
	— do — Windows	3×2	4½	2⅜		64		
	Total					771		
deduct for								
	Door way	1	8¼	2		16 50		
	Windows	3	4½	1½		20.25		
	open place below the arch of door	1	1.57			1 57		
	Total deduction					38.32		

	Balance drawing the ground floor top					733	Sft	7 8
	6" Burnt stone slab including projection of eaves							6
	Octogonal portion	8	5 1/2 / 2	6 7/8	(6)	146	Sft	146
	Burnt Brick in mortar							
	Parapet wall on the 1st floor	8	3 5/8	1 1/2	3 1/4	141		
	Embattled wall above stone beam	8	3 1/2	1 1/8	2 1/2	79		
	Forming Cowey around the parapet	8	4 1/2	1/2	3/4	14		
	Total Brick in mortar					234	Sft	234
	Flooring with stone jelly and mortar over the covering slab							
	Octogonal portion	8	3 3/4 / 2	3	1/3	15	Sft	15
12	Burnt stone slabs copping over the parapet							
	All round the parapet	8	3 3/4	1 3/4	(1/3)	53	Sft	53
13	Pillars including base and capitals complete							
	Pillars	8	.	.		8	No.	8
14	Bearing slab 9" over pillars with Eave projections							
	Octogonal portion	8	3	2/4	(3/4)	54	Sft	54
15	Teak wood work wrought and put up							
	Beam	8	3 3/8	6	7	787		
	Wooden plug for fixing	1	3	9"	9"	169		
	Skirting between rafters	8	1 1/2	6	3	150		
	Total T Wood work					1106	Sft	1106
16	Teak wood curved ribs for the dome							
	Long ribs	8	7	6"	3"	700		
	Short ribs	8	5	6	3	500		
	Total					1200	Sft	1200

17 Brick arch work for the dome from springer	8	3½/2	1	1	98	@ 1	98
18 Both corner of brick in mortar around dome.							
around the dome.	2·8	6/4	"	"	68	@ 1	68
19 Plastering with Chunam							
Parapet wall	2·8	3+4½/2	2½	.	145		
Embellished wall	2·8	3+4/2	2½	.	140		
dome.	2·8	3½/2	7	.	196		
Total					481	@ 1	481
20 Projected framing with Cornish							
Painting the Sizy stone masonry	as per drawing					@ 1	7·31
21 Sundry charges							
such as copper Kalasam &c	Lump sum Rs						50/-

that the Cost will
met by a reappropriation
the sanctioned grants in
Current years budget of
City Dept: Truck Board

Order thereon 11951-3 ml50-13-42.928 5.14

The estimate is
the cost being
as indicated above

Hon
13/5 for Clerk

The Chief Engr of Improvements reports
the sanctioned estimate explained
Chairman, Improvements City Dept.
Truck Board.
Comptroller with a copy of
the abstract estimate

G.R.S 28]

City

9

Diary No of letter replied to 6579

File No. 43

Serial No.

GENERAL AND REVENUE SECRETARIAT.
(Mis. ( )

Proceedings of the Government of His Highness the Maharaja of Mysore

8 the 12. 5. 1914.

Date of issue 29.5.14.

Signed by Srav Ramanatha

READ—

Letter No. 4380 dated 9th May 1914 from the Offg. Engineer for sanctioning an estimate (with plan) for duplicate amounting to Rs 3672/- for Constructing two drinkreds at the Entrance of the Mysore City similar to those at the West Fort Toll gate, Mysore,

ORDER THEREON—No.

over

SUBJECT.

GPB—50,000—1-12-12